

ADDENDUM NO. 2

May 11, 2022

Engineer:

Parametrix
1019 39th Avenue SE
Suite 100
Puyallup, Washington 98374

Owner:

Tulalip Tribes of Washington
6406 Marine Drive
Tulalip, Washington 98271

**PAVEMENT REHABILITATION AND SAFETY IMPROVEMENTS PROJECTS
28TH DRIVE NW – 81ST STREET NE HOUSING AREA ROADS –
TOTEM BEACH ROAD**

To: All Holders of the Bidding Documents, Contract Specifications, and Construction Drawings

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents, Contract Specifications, and Construction Drawings for the opening date of May 19, 2022.

Acknowledge receipt of this addendum on the Bid Proposal Form. Failure to do so may subject the Bidder to disqualification. This addendum consists of:

4 Pages of text (including this cover sheet)



Prepared by: _____ *5/11/2022*
Dmitri Victorovic Suslikov, PE

Checked by: _____
Austin Fisher, PE

Approved by: _____
Happy Longfellow, PE

ADDENDUM NO. 2

PAVEMENT REHABILITATION AND SAFETY IMPROVEMENTS PROJECTS 28TH DRIVE NW – 81ST STREET NE HOUSING AREA ROADS – TOTEM BEACH ROAD

REVISIONS TO CONTRACT DOCUMENTS

DIVISION 0 BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF CONTRACT

1. Bid Proposal Forms

- a. Replace Bid Schedule A (pages BPF-3 through BPF-4), with the attached Bid Schedule A labeled Addendum 2. Additive Bid item AD-4 has been revised to S.Y. as the unit of measurement.

BID SCHEDULE

TULALIP TRIBES

PAVEMENT REHABILITATION AND SAFETY IMPROVEMENTS PROJECTS 28TH DRIVE NW – 81ST STREET NE HOUSING AREA ROADS – TOTEM BEACH ROAD

SCHEDULE OF PRICES

SCHEDULE A – 28th Dr NW

SCHEDULE B – 81st St NE

SCHEDULE C – Totem Beach Road

**(Work Within Tribal Reservation Boundary
Washington State Sales Tax Does Not Apply)**

Schedule A: 28th Dr. NW – BASE BID					
ITEM NO.	ITEM DESCRIPTION	UNIT	APPROX. QTY.	UNIT PRICE DOLLAR CENTS	AMOUNT DOLLAR CENTS
A-1	MOBILIZATION	L.S.	1	\$	\$
A-2	CLEARING AND GRUBBING	ACRE	0.3	\$	\$
A-3	REMOVING DRAINAGE STRUCTURE	EACH	3	\$	\$
A-4	REMOVING STORM SEWER PIPE	L.F.	25	\$	\$
A-5	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	1	\$	\$
A-6	REMOVING CEMENT CONC. SIDEWALK	S.Y.	60	\$	\$
A-7	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.	990	\$	\$
A-8	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	1,650	\$	\$
A-9	ROADWAY EXCAVATION INCL. HAUL	C.Y.	710	\$	\$
A-10	PVC UNDERDRAIN PIPE 6 IN. DIAM.	L.F.	200	\$	\$
A-11	EXTRA EXCAVATION	C.Y.	50	\$	\$
A-12	FOUNDATION MATERIAL	TON	90	\$	\$
A-13	STORMWATER TREATMENT VAULT	EACH	1	\$	\$
A-14	CATCH BASIN TYPE 1	EACH	10	\$	\$
A-15	CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.	L.F.	470	\$	\$
A-16	DUCTILE IRON SEWER PIPE 12 IN. DIAM	L.F.	25	\$	\$
A-17	LEVEL SPREADER TRENCH	L.S.	1	\$	\$
A-18	RESETTING EXISTING HYDRANTS	EACH	1	\$	\$
A-19	CRUSHED SURFACING BASE COURSE	TON	830	\$	\$
A-20	CEMENT CONC. DRIVEWAY	S.Y.	180	\$	\$
A-21	HMA CL. 1/2 IN. PG 58H-22	TON	270	\$	\$
A-22	SILT FENCE	L.F.	200	\$	\$
A-23	TOP SOIL TYPE A	ACRE	0.1	\$	\$
A-24	SEEDING AND FERTILIZING	S.Y.	230	\$	\$
A-25	INLET PROTECTION	EACH	7	\$	\$
A-26	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.	1	\$	\$

Schedule A: 28th Dr. NW – BASE BID					
ITEM NO.	ITEM DESCRIPTION	UNIT	APPROX. QTY.	UNIT PRICE DOLLAR CENTS	AMOUNT DOLLAR CENTS
A-27	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	990	\$	\$
A-28	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	1	\$	\$
A-29	MINOR CHANGE	F.A.	1	\$ 25,000	\$ 25,000
A-30	DEWATERING	L.S.	1	\$	\$
A-31	RESOLUTION OF UTILITY CONFLICTS	F.A.	1	\$ 45,000	\$ 45,000
A-32	POTHOLING	EACH	10	\$	\$
A-33	RECORD DRAWINGS (MINIMUM BID \$1,000)	L.S.	1	\$	\$
A-34	SHORING OR EXTRA EXCAVATION CLASS B	L.S.	1	\$	\$
A-35	ROADWAY SURVEYING	L.S.	1	\$	\$
A-36	BOLLARD TYPE	EACH	2	\$	\$
A-37	ADA FEATURES SURVEYING	L.S.	1	\$	\$
A-38	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A	EACH	2	\$	\$
Subtotal:				\$	
TERO (1.75%):				\$	
TOTAL (Including TERO):				\$	

Schedule A: 28th Dr. NW – BID ADDITIVE					
ITEM NO.	ITEM DESCRIPTION	UNIT	APPROX. QTY.	UNIT PRICE DOLLAR CENTS	AMOUNT DOLLAR CENTS
AD-1	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	350	\$	\$
AD-2	ROADWAY EXCAVATION INCL. HAUL	C.Y.	40	\$	\$
AD-3	CRUSHED SURFACING BASE COURSE	TON	40	\$	\$
AD-4	CEMENT CONC. DRIVEWAY	S.Y.	320	\$	\$
AD-5	ROADWAY SURVEYING	L.S.	1	\$	\$
Subtotal:				\$	
TERO (1.75%):				\$	
TOTAL (Including TERO):				\$	