



## The Consolidated Borough of Quil Ceda Village

RFP: QCV-CPR-025-001

### QCV Pavement Marking and Restriping

March 4, 2025

**Addendum No. 1:**

Replace pages 9 and 10 of the Contract Documents, "Bid Proposal Form" with the updated "Bid Proposal Form" (attached), to include line item 13: Remove Pavement Markings.

*Casey Wren*

QCV Project Manager

## BID PROPOSAL FORM

Project Name: QCV Pavement Marking and Restriping Date of Bid: \_\_\_\_\_

Location of Project: Quil Ceda Village-Various Locations

**COMPANY NAME OF BIDDER:** \_\_\_\_\_

**CERTIFIED NATIVE AMERICAN OWNED BUSINESS:**

**YES** \_\_\_\_\_ **If Yes, Percentage (%) of Indian Ownership:** \_\_\_\_\_ **% NO** \_\_\_\_\_

Having read and examined the Contract Documents, including without limitation the Drawings and Specifications, prepared by the Architect and The Tulalip Tribes of Washington for the above-referenced Project, and the following Addenda:

**ADDENDA ACKNOWLEDGED** (Enter Addenda Number and Date of Addenda below):

1. \_\_\_\_\_ 2. \_\_\_\_\_  
 3. \_\_\_\_\_ 4. \_\_\_\_\_

The undersigned Bidder proposes to perform all Work for the applicable Contract, in accordance with the Contract Documents, for the following sums:

**BASE BID FOR PACKAGE Project # QCV-CPR-025-001**

**BASE BID AMOUNT:** \_\_\_\_\_  
 (Write in Words Above)

**DOLLAR AMOUNT: \$** \_\_\_\_\_  
 (Write in Number Form Above)

**Bid Clarification: The Tulalip Tribes of Washington’s exemption of Washington State Sales Taxes related to Project.**

Item No.	Item Description	UOM	Quantity	Unit Price	Total Price
1	Minor Change	LS	1	\$ 5000.00	\$ 5000.00
2	Paint Line	LF	130,000	\$	\$
3	Paint Stop Line	LF	1210	\$	\$
4	Paint Crosswalk Line	SF	1660	\$	\$

<b>Item No.</b>	<b>Item Description</b>	<b>UOM</b>	<b>Quantity</b>	<b>Unit Price</b>	<b>Total Price</b>
5	Paint Traffic Marking	EA	350	\$	\$
6	Paint Speed Bump	EA	7	\$	\$
7	Plastic Line	LF	970	\$	\$
8	Plastic Stop Line	LF	290	\$	\$
9	Plastic Crosswalk Line	SF	490	\$	\$
10	Plastic Wide Line	LF	40	\$	\$
11	Plastic Traffic Marking	EA	28	\$	\$
12	Traffic Control	LS	1	\$	\$
13	Remove Pavement Markings	SF	840	\$	\$
	<b>SUBTOTAL</b>				\$
	<b>TERO FEE 1.75%</b>				\$
	<b>TOTAL PRICE</b>				\$